
EXHIBIT C 
Task Order Number 19-04 

Air Compliance Review and Compliance Calendar Development  
Buncombe County Environmental Management Department 

 
SCOPE OF SERVICES 

 
Scope of Work Description 
 
SCS Engineers, P.C. (SCS) proposes to assist the Buncombe County Solid Waste Management 
Department (County) with specified air-regulation related compliance and upcoming reporting as listed 
below for the County’s active landfill.   Under this Task Order, SCS will  

• Conduct an initial meeting with County Landfill personnel involved in Title V Operating Permit 
(Title V) and air-related reporting to better understand working preferences, data collection 
procedures, reporting details, and outstanding issues     

• Review the existing Title V and the manner in which the County maintains and demonstrates 
compliance with its terms and conditions as well as regulations identified as applicable within the 
Title V 

• Review recently submitted NSPS/Title V semiannual reports and annual compliance certifications 
• Review recent NMOC and Tier 2 reports  
• Review recent air emission inventories submittals 
• Prepare for upcoming reporting year, including landfill gas fired engine emissions testing and 

maintenance schedule pursuant to 40 CFR 60 Subpart JJJJ 
• Discussions regarding compliance matters and concerns  
• Though not directly air compliance related, the semiannual reporting related to Bioreactor 

operation will also be reviewed by SCS and included in upcoming planning 
 
Deliverables and Schedule 
 
Work will commence within 3 business days of notice to proceed and will be completed by November 9, 
2018.   
 
Deliverables will include a working copy of a compliance calendar for Title V and air related Landfill 
obligation.  The intent of this working calendar is to encourage effective compliance and submittal due 
dates; therefore, the calendar will not be an exhaustive listing of all air-related requirements, and the 
calendar will also be subject to revision.  SCS will prepare a memo of any outstanding issues learned 
through document review and in-person meeting. 
 
 
   Proposed Schedule:  Planned on-site meeting – October 4, 2018 (tentative) 
   Draft working copy of compliance calendar – October 15, 2018 
    
 
 
 
 
 
 



Compensation

Compensation to thgJontraqlor for services performed under this Task Order will be in
accordance with the@ sunDor time and materials (circle one)) invoice method and shall be
based upon the fees as GT-out in the Agreement.

SCS ENGINEERS, PC proposes to complete this Task for a fee of $4,700. This fee, which is
based on the assumptions provided in this Task Order proposal, shall not be exceeded without
written authorization from the County.

THIS INSTRUMENT HAS BEEN PRE-AUDITED IN THE MANNER REQUIRED BY THE
LOCAL GOVERNMENT AND FISCAL CONTROL ACT

Finance Director

Approved as to form

County Attorney/County Staff Attorney

BUNCOMBE COUNTY BOARD OF
COUNTY COMMISSIONERS

By:

(Signature)

(Printed Name) (Printed Name)

Prolect Manager

(Date)

David S. Greene. PE
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